PO	03333/I/PO-LA/2021		Page
	13.04.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	13.04.2021	Anantama Ahymsa	020332/TERM/08/2018
Quotation Reference	Technical PIC		
103/KSPS/0000-Kom/2021	Ratna Purijayanti - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL.
LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN,
JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Perpanjangan Projek Pertamina Hulu Kalimantan Timur (PHKT)	
Sub Total	IDR	303,068,059.76
Discount	IDR	3,068,059.80
Nett Price	IDR	299,999,999.96
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

M. Sulwan Risan
KOMISARIS

PT APLIKANUSA LINTASARTA

Bramudija Hadinoto
Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 03333/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT PERTAMINA HULU KALIMANTAN TIMUR P/N. : PHKT Brand : ENGINEER & TEKNISI	12.00	Bulan	12 Month(s)	12 Month(s)	25,255,671.65	303,068,059.76
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	303,068,059.76
						Discount	3,068,059.80
						Nett Price	299,999,999.96
						PPn / VAT	30,000,000.00
						Grand Total	329,999,999.96