PO	01458/I/PO-LA/2021		Page
	15.02.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	15.02.2021	Armandio Muhammad	020332/TERM/08/2018
Quotation Reference	Technical PIC		
023/KSPS/0000/2021	Riki Nugraha Nasution - Its Application Operation		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
GEDUNG LINTASARTA LT. 5 JL. TB SIMATUPANG KAV. 23-24, KAV. 10
JAKARTA SELATAN, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	BIAYA RENEWAL OUTSOURCE / OUTTASK ITS PROJECT OPERATION – ENGINEER (TAHAP 4) PERIODE MARET 2021 - FEBRUARI 2022
Sub Total	IDR 107,555,089.85
Discount	IDR 0.00
Nett Price	IDR 107,555,089.85
Termin	Per Bulan (Belum Termasuk Ppn)

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Hendra Januar
DIREKTUR

PT APLIKANUSA LINTASARTA

Bramudija Hadinoto
Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 01458/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT NETWORK ENGINEER - ITS PROJECT OPERATION TAHAP 4 P/N. : NE-4 Brand : ENGINEER	10.00	Bulan	10 Month(s)	10 Month(s)	8,962,924.15	89,629,241.54
2	Service Item OT NETWORK ENGINEER - ITS PROJECT OPERATION TAHAP 4 P/N. : NE-4 Brand : ENGINEER	2.00	Bulan	2 Month(s)	2 Month(s)	8,962,924.15	17,925,848.31
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	107,555,089.85
						Discount	0.00
						Nett Price	107,555,089.85
						PPn / VAT	10,755,508.99
						Grand Total	118,310,598.84