PO	02967/I/PO-LA/2021		Page
	01.04.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	01.04.2021	Armandio Muhammad	020332/TERM/08/2018
Quotation Reference	Technical PIC		
417/KSPS/1100/2021	Banu Dwi Anindita - Solution & It Support		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

OWLEXA HEALTHCARE
GEDUNG ARCADIA LT. 2 JL MH. THAMRIN KAV. 3
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Outask Engineer Owlexa Periode Maret - Agustus 2021	
Sub Total	IDR	52,324,413.20
Discount	IDR	0.00
Nett Price	IDR	52,324,413.20
Termin	100% setelah BAST	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

M. Sulwan Risan
KOMISARIS

PT APLIKANUSA LINTASARTA

Herbudi Wibowo
General Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 02967/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT ENGINEER OWLEXA P/N. : OWLEXA Brand : ENGINEER	6.00	B	6 Month(s)	6 Month(s)	8,720,735.53	52,324,413.20
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	52,324,413.20
						Discount	0.00
						Nett Price	52,324,413.20
						PPn / VAT	5,232,441.32
						Grand Total	57,556,854.52