PO	08286/I/PO-LA/2021		Page
	28.09.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	28.09.2021	Gumay Khotibul Umam	020332/TERM/08/2018
Quotation Reference	Technical PIC		
110/KSPS/2110/2021	Apriyanto Chandra - It Outsourcing Operation		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA - MENARA THAMRIN
GEDUNG ARCADIA LT. 3A JL MH. THAMRIN NO 28-30

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Perpanjangan Outtask Projek EOS Genting Plantations Periode Oktober 2021 – Desember 2021	
Sub Total	IDR	20,739,952.38
Discount	IDR	192,037.38
Nett Price	IDR	20,547,915.00
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso
DIREKTUR

PT APLIKANUSA LINTASARTA

Muhammad Khoiruddin
Senior Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 08286/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT EOS GENTING PLANTATIONS P/N. : GENTING PLANTATIONS Brand : JUNIOR ENGINEER	3.00	Bulan	3 Month(s)	3 Month(s)	6,913,317.46	20,739,952.38

Notes :
- Delivery target on PO are calculated from Lintasarta approval date

Sub Total	20,739,952.38
Discount	192,037.38
Nett Price	20,547,915.00
PPn / VAT	2,054,791.50
Grand Total	22,602,706.50