PO	01480/I/PO-LA/2022		Page
	22.02.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	22.02.2022	Dedik Sugiarto	020332/TERM/08/2018
Quotation Reference	Technical PIC		
189/KSPS/1100/2022	Apriyanto Chandra - Hc Business Partner 2		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL.
LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN,
JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Pengadaan Gaji Konsultan Orchestrator Projek Jasindo Februari - April 2022	
Sub Total	IDR	72,933,937.49
Discount	IDR	675,315.50
Nett Price	IDR	72,258,621.99
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso

DIREKTUR

PT APLIKANUSA LINTASARTA

Herbudi Wibowo

General Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 01480/I/PO-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item Konsultan Orchestrator Projek Jasindo P/N. : Konsultan Orchestrator Projek Jasindo Brand : Konsultan	3.00	Bulan	3 Month(s)	3 Month(s)	24,311,312.50	72,933,937.49

Notes :
- Delivery target on PO are calculated from Lintasarta approval date

Sub Total	72,933,937.49
Discount	675,315.50
Nett Price	72,258,621.99
PPn / VAT	7,225,862.20
Grand Total	79,484,484.19