PO	11439/I/PO-LA/2021		Page
	31.12.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	31.12.2021	Trully Tri Istiani	020332/TERM/08/2018
Quotation Reference	Technical PIC		
1560/KSPS/1100/2021	Ratna Purijayanti - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL.
LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN,
JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP : RATNA PURIJAYANTI

Phone : 2302345

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Jasa OT Project EOS UIN Pekanbaru	
Sub Total	IDR	82,486,718.76
Discount	IDR	718.76
Nett Price	IDR	82,486,000.00
Termin	100% setelah BAST	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso

DIREKTUR

PT APLIKANUSA LINTASARTA

Herbudi Wibowo

General Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 11439/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item EOS UIN PEKANBARU P/N. : ENGINEER ON SITE Brand : ENGINEER ON SITE	12.00	Bulan	12 Month(s)	12 Month(s)	6,873,893.23	82,486,718.76
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	82,486,718.76
						Discount	718.76
						Nett Price	82,486,000.00
						PPn / VAT	8,248,600.00
						Grand Total	90,734,600.00