PO	00958/I/PO-LA/2022		Page
	04.02.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	04.02.2022	Dedik Sugiarto	020332/TERM/08/2018
Quotation Reference	Technical PIC		
029/KSPS/1100/2022	Apriyanto Chandra - It Outsourcing Operation		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA - MENARA THAMRIN
GEDUNG ARCADIA LT. 3A JL MH. THAMRIN NO 28-30

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Perpanjangan HD Onsite Semen Batu Raja Palembang Periode januari 2022 - Desember 2022	
Sub Total	IDR	65,246,660.04
Discount	IDR	0.04
Nett Price	IDR	65,246,660.00
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso
DIREKTUR

PT APLIKANUSA LINTASARTA

Herbudi Wibowo
General Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 00958/I/PO-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT HD SEMEN BATURAJA PALEMBANG P/N. : HD BATURAJA Brand : HELPDESK	12.00	Bulan	12 Month(s)	12 Month(s)	5,437,221.67	65,246,660.04
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	65,246,660.04
						Discount	0.04
						Nett Price	65,246,660.00
						PPn / VAT	6,524,666.00
						Grand Total	71,771,326.00