PO	02936/I/PO-LA/2022		Page
	08.04.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	08.04.2022	Dedik Sugiarto	020332/TERM/08/2018
Quotation Reference	Technical PIC		
046/KSPS/0000/2022	Gregorius Prabawa - Its Infrastructure Operation		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA - U/ DRC JATILUHUR
STASIUN BUMI JATILUHUR STASIUN BUMI JATILUHUR

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Kebutuhan perpanjangan kontrak Profesional Service Outtask DC Jatiluhur dan KPPTI Periode Januari-Juni 2022 (6 bulan)
Sub Total	IDR 1,769,872,540.02
Discount	IDR 0.02
Nett Price	IDR 1,769,872,540.00
Termin	Per Bulan (Belum Termasuk Ppn)

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso
DIREKTUR

PT APLIKANUSA LINTASARTA

Arya Damar
President Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 02936/I/PO-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT DC JAH - KPPTI ISAT P/N. : KPPTI ISAT Brand : OUTTASK	6.00	Bulan	6 Month(s)	6 Month(s)	294,978,756.67	1,769,872,540.02
Notes : - Delivery target on PO are calculated from Lintasarta approval date - Advance Payment must attach a bank guarantee letter according to the amount of Advance Payment and its VAT						**Sub Total**	1,769,872,540.02
						Discount	0.02
						Nett Price	1,769,872,540.00
						PPn / VAT	194,685,979.40
						Grand Total	1,964,558,519.40