PO	02638/I/PO-LA/2022		Page
	30.03.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	30.03.2022	Dedik Sugiarto	020332/TERM/08/2018
Quotation Reference	Technical PIC		
076/KSPS/0000/2022	Apriyanto Chandra - Hc Business Partner 2		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL.
LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN,
JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Biaya OT Projek Pushubad Tahap 2 Posisi : 2 Admin Teknis Durasi Projek : 10 Bulan (Maret 2022 – Desember 2022)	
Sub Total	IDR	175,646,585.00
Discount	IDR	4,790,361.00
Nett Price	IDR	170,856,224.00
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso

DIREKTUR

PT APLIKANUSA LINTASARTA

Arya Damar

President Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 02638/I/PO-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT PUSHUBAD TAHAP 2 P/N. : PUSHUBAD Brand : ADMIN TEKNIS	10.00	Bulan	10 Month(s)	10 Month(s)	17,564,658.50	175,646,585.00
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	175,646,585.00
						Discount	4,790,361.00
						Nett Price	170,856,224.00
						PPn / VAT	17,085,622.40
						Grand Total	187,941,846.40