PO	03142/I/PO-LA/2022		Page
	14.04.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	14.04.2022	Dedik Sugiarto	020332/TERM/08/2018
Quotation Reference	Technical PIC		
048/KSPS/0000/2022	Apriyanto Chandra - Hc Business Partner 2		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL.
LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN,
JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Biaya Jasa OT Projek EOS Bakeuda Jambi Periode Maret 2022 – Feb 2023	
Sub Total	IDR	121,983,786.36
Discount	IDR	0.36
Nett Price	IDR	121,983,786.00
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gato Santoso

DIREKTUR

PT APLIKANUSA LINTASARTA

Bramudija Hadinoto

Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 03142/I/PO-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT 2 TEKNISI PROJECT BAKEUDA JAMBI P/N. : BAKEUDA JAMBI Brand : TEKNISI	12.00	Bulan	12 Month(s)	12 Month(s)	10,165,315.53	121,983,786.36
Notes : - Delivery target on PO are calculated from Lintasarta approval date - Advance Payment must attach a bank guarantee letter according to the amount of Advance Payment and its VAT						**Sub Total**	121,983,786.36
						Discount	0.36
						Nett Price	121,983,786.00
						PPn / VAT	13,418,216.46
						Grand Total	135,402,002.46