PO	06149/I/PO-LA/2022		Page
	25.07.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	25.07.2022	Dedik Sugiarto	020332/TERM/08/2018
Quotation Reference	Technical PIC		
690/KSPS/1100/2022	Ratna Purijayanti - Hc Business Partner 2		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA - MENARA THAMRIN
GEDUNG ARCADIA LT. 3A JL MH. THAMRIN NO 28-30

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Project Digioffice : Perpanjangan Jasa Konsultan Specialist Periode Juli 2022 - Desember 2022	
Sub Total	IDR	83,475,000.00
Discount	IDR	0.00
Nett Price	IDR	83,475,000.00
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso
DIREKTUR

PT APLIKANUSA LINTASARTA

Herbudi Wibowo
General Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 06149/I/PO-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item KONSULTAN SPECIALIST DIGI OFFICE PROJECT INDOSAT P/N. : DIGI OFFICE Brand : KONSULTAN	6.00	Bulan	6 Month(s)	6 Month(s)	13,912,500.00	83,475,000.00

Notes :
- Delivery target on PO are calculated from Lintasarta approval date
- Advance Payment must attach a bank guarantee letter according to the amount of Advance Payment and its VAT

Sub Total	83,475,000.00
Discount	0.00
Nett Price	83,475,000.00
PPn / VAT	9,182,250.00
Grand Total	92,657,250.00