PO	05559/I/PO-LA/2022		Page
	07.07.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	07.07.2022	Dedik Sugiarto	020332/TERM/08/2018
Quotation Reference	Technical PIC		
691/KSPS/1100/2022	Banu Dwi Anindita - Solution And It Support		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

OWLEXA HEALTHCARE
GEDUNG ARCADIA LT. 2 JL MH. THAMRIN KAV. 3
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Perpanjangan Jasa Outask Engineer Owlexa Periode 21 Juli 2022 - 20 Oct 2022	
Sub Total	IDR	26,748,291.00
Discount	IDR	0.00
Nett Price	IDR	26,748,291.00
Termin	100% Setelah BAST	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso
DIREKTUR

PT APLIKANUSA LINTASARTA

Muhammad Khoiruddin
Senior Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 05559/I/PO-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT ENGINEER OWLEXA P/N. : OWLEXA Brand : ENGINEER	3.00	Bulan	3 Month(s)	3 Month(s)	8,916,097.00	26,748,291.00
Notes : - Delivery target on PO are calculated from Lintasarta approval date - Advance Payment must attach a bank guarantee letter according to the amount of Advance Payment and its VAT						**Sub Total**	26,748,291.00
						Discount	0.00
						Nett Price	26,748,291.00
						PPn / VAT	2,942,312.01
						Grand Total	29,690,603.01