PO	00808/BKT-LA/2022		Page
	06.07.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	06.07.2022	Dedik Sugiarto	020332/TERM/08/2018
Quotation Reference	Technical PIC		
138/KSPS/0000/2022	Ratna Purijayanti - Hc Business Partner 2		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL.
LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN,
JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Perpanjangan OT Projek NOC BTS Bakti - Junior Engineer Durasi Projek : Juli – Desember 2022	
Sub Total	IDR	354,745,055.30
Discount	IDR	0.30
Nett Price	IDR	354,745,055.00
Termin	Per Bulan (belum termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso
DIREKTUR

PT APLIKANUSA LINTASARTA

Hariyadi
Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 00808/BKT-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT NOC BTS BAKTI - JUNIOR ENGINEER P/N. : NOC BTS BAKTI Brand : JUNIOR ENGINEER	6.00	Bulan	6 Month(s)	6 Month(s)	59,124,175.88	354,745,055.30
Notes : - Delivery target on PO are calculated from Lintasarta approval date - Advance Payment must attach a bank guarantee letter according to the amount of Advance Payment and its VAT						**Sub Total**	354,745,055.30
						Discount	0.30
						Nett Price	354,745,055.00
						PPn / VAT	39,021,956.05
						Grand Total	393,767,011.05