PO	07574/I/PO-LA/2022		Page
	31.08.2022		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	31.08.2022	Amelya Husen	020332/TERM/08/2018
Quotation Reference	Technical PIC		
128/KSPS/0000/2022	Suryane Sugestiana Suprihatini - Project Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL.
LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN,
JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA - GEDUNG
ARCADIA LT. 1 - MENARA THAMRIN JKT
JL. MH. THAMRIN KAV. 3
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Project Korlantas ERI - Paket Kegiatan Rapat Kordinasi PIC di Bali II	
Sub Total	IDR	2,534,830,000.00
Discount	IDR	0.00
Nett Price	IDR	2,534,830,000.00
Termin	100% Setelah BAST	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Gatot Santoso
DIREKTUR

PT APLIKANUSA LINTASARTA

Hariyadi
Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 07574/I/PO-LA/2022

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item JASA KEGIATAN RAKOR PIC PELANGGAN RPSSA, BALI P/N. : RAKOR Brand : RAKOR	1.00	Paket	1 Month(s)	1 Week(s)	2,534,830,000.00	2,534,830,000.00

Notes :
- Delivery target on PO are calculated from Lintasarta approval date
- Advance Payment must attach a bank guarantee letter according to the amount of Advance Payment and its VAT

Sub Total	2,534,830,000.00
Discount	0.00
Nett Price	2,534,830,000.00
PPn / VAT	278,831,300.00
Grand Total	2,813,661,300.00