PO	09100/I/PO-LA/2020		Page
	14.12.2020		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	14.12.2020	Anantama Ahymsa	020332/TERM/08/2018
Quotation Reference	Technical PIC		
284/KSPS/0000/2020	Edo Asri - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT. 15 JL MH THAMRIN KAV. 3
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Indosat - Cloud Nokia Dedicate Cluster (OPEX) - Sewa Cisco	
Sub Total	IDR	222,774,000.00
Discount	IDR	0.00
Nett Price	IDR	222,774,000.00
Termin	DP 50%. Pelunasan 50% setelah masa sewa selesai	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Hendra Januar
DIREKTUR

PT APLIKANUSA LINTASARTA

Bramudija Hadinoto
Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 09100/I/PO-LA/2020

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Material Item Switch Nexus 93128TX Port Base T P/N. : Sewa Switch Nexus 93128TX Port Base T Brand : Cisco	3.00	B	3 Month(s)	3 Month(s)	65,270,000.00	195,810,000.00
2	Material Item Cisco SFP-10G-SR-S P/N. : Sewa Cisco SFP-10G-SR-S Brand : Cisco	3.00	B	3 Month(s)	3 Month(s)	5,136,000.00	15,408,000.00
3	Material Item QSFP to SFP10G P/N. : Sewa QSFP to SFP10G Brand : Cisco	3.00	B	3 Month(s)	3 Month(s)	3,852,000.00	11,556,000.00
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	222,774,000.00
						Discount	0.00
						Nett Price	222,774,000.00
						PPn / VAT	22,277,400.00
						Grand Total	245,051,400.00