PO	00100/I/PO-LA/2021		Page
	07.01.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	07.01.2021	Anantama Ahymsa	020332/TERM/08/2018
Quotation Reference	Technical PIC		
654/KSPS/1100/2020	Ratna Purijayanti - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Biaya OT Teknisi ITO Projek Pelindo 4 MNP	
Sub Total	IDR	60,107,520.02
Discount	IDR	4.00
Nett Price	IDR	60,107,516.02
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Hendra Januar

DIREKTUR

PT APLIKANUSA LINTASARTA

Firdaus

General Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 00100/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT TEKNISI ITO PROJECT PELINDO 4 MNP P/N. : PELINDO Brand : TEKNISI	4.00	Bulan	4 Month(s)	4 Month(s)	4,865,445.16	19,461,780.65
2	Service Item OT TEKNISI ITO PROJECT PELINDO 4 MNP P/N. : PELINDO Brand : TEKNISI	8.00	Bulan	8 Month(s)	8 Month(s)	5,080,717.42	40,645,739.37
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	60,107,520.02
						Discount	4.00
						Nett Price	60,107,516.02
						PPn / VAT	6,010,751.60
						Grand Total	66,118,267.62