PO	01054/I/PO-LA/2021		Page
	01.02.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	01.02.2021	Danang Adi Satriyo	020332/TERM/08/2018
Quotation Reference	Technical PIC		
037/KSPS/0000/2021	Budi Iman Munandar - It Outsourcing Operation		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 12 JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Perpanjang Kontrak Project BAKTI (NOC & Admin) Periode Jan-Des 2021	
Sub Total	IDR	737,279,416.54
Discount	IDR	4.56
Nett Price	IDR	737,279,411.98
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Hendra Januar
DIREKTUR

PT APLIKANUSA LINTASARTA

Bramudija Hadinoto
Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 01054/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT BAKTI JAH - BP3TI P/N. : NOC & ADMIN Brand : JE & ADMIN	12.00	Bulan	12 Month(s)	12 Month(s)	61,439,951.38	737,279,416.54
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	737,279,416.54
						Discount	4.56
						Nett Price	737,279,411.98
						PPn / VAT	73,727,941.20
						Grand Total	811,007,353.18