PO	01553/I/PO-LA/2021		Page
	18.02.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	18.02.2021	Armandio Muhammad	020332/TERM/08/2018
Quotation Reference	Technical PIC		
032/KSPS/2110/2021	Henri Simatupang - Project Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL.
LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN,
JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 12 JL MH THAMRIN
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Perpanjang Jasa Admin Project 28FTE Indosat Periode Januari 2021 - Juni 2021	
Sub Total	IDR	40,125,902.69
Discount	IDR	2.70
Nett Price	IDR	40,125,899.99
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Hendra Januar

DIREKTUR

PT APLIKANUSA LINTASARTA

Muhammad Khoiruddin

Senior Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 01553/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT INDOSAT 28FTE P/N. : 28FTE Brand : ADMIN TEKNIS	6.00	Bulan	6 Month(s)	6 Month(s)	6,687,650.45	40,125,902.69
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	40,125,902.69
						Discount	2.70
						Nett Price	40,125,899.99
						PPn / VAT	4,012,590.00
						Grand Total	44,138,489.99