PO	01237/I/PO-LA/2021		Page
	05.02.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	05.02.2021	Danang Adi Satriyo	020332/TERM/08/2018
Quotation Reference	Technical PIC		
328/KSPS/1100/2021	Iqbal Wicaksono - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 12 JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Perpanjangan Admin Project BAKTI GS AI 478 Periode Januari 2021 - Desember 2021	
Sub Total	IDR	84,518,607.36
Discount	IDR	170,260.36
Nett Price	IDR	84,348,347.00
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Hendra Januar
DIREKTUR

PT APLIKANUSA LINTASARTA

Firdaus
General Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 01237/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT ADMIN BAKTI GS AI 478 P/N. : ADMIN BAKTI Brand : JUNIOR OFFICER	12.00	Bulan	12 Month(s)	12 Month(s)	7,043,217.28	84,518,607.36
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	84,518,607.36
						Discount	170,260.36
						Nett Price	84,348,347.00
						PPn / VAT	8,434,834.70
						Grand Total	92,783,181.70