PO	00116/I/PO-LA/2021		Page
	08.01.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	08.01.2021	Armandio Muhammad	020332/TERM/08/2018
Quotation Reference	Technical PIC		
184/KSPS/2110/2020	Ratna Purijayanti - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Biaya Gaji Teknisi EOS Periode Jan 2021 - Des 2021	
Sub Total	IDR	45,587,260.27
Discount	IDR	4.32
Nett Price	IDR	45,587,255.95
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Hendra Januar
DIREKTUR

PT APLIKANUSA LINTASARTA

Agus Sugiyatno
Senior Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 00116/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT EOS DISKOMINFO PATI P/N. : PATI Brand : TEKNISI	12.00	Bulan	12 Month(s)	12 Month(s)	3,798,938.36	45,587,260.27
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	45,587,260.27
						Discount	4.32
						Nett Price	45,587,255.95
						PPn / VAT	4,558,725.60
						Grand Total	50,145,981.55