PO	04802/I/PO-LA/2020		Page
	27.07.2020		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	27.07.2020	Danang Adi Satriyo	020332/TERM/08/2018
Quotation Reference	Technical PIC		
115/KSPS/2110/2020	Ratna Purijayanti - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : YOGIE ANGGARA SUKMA

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Biaya Teknisi Project PC Semen Batu Raja	
Sub Total	IDR	50,023,254.58
Discount	IDR	893,272.58
Nett Price	IDR	49,129,982.00
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Signed By:

Hendra Januar

DIREKTUR

PT APLIKANUSA LINTASARTA

Muhammad Khoiruddin

Senior Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 04802/I/PO-LA/2020

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT MANAGED PC SEMEN BATURAJA PALEMBANG P/N. : OT Brand : TEKNISI	1.00	AU	2 Week(s)	2 Week(s)	3,050,198.45	3,050,198.45
2	Service Item OT PROJECT MANAGED PC SEMEN BATURAJA PALEMBANG P/N. : OT Brand : TEKNISI	11.00	Bulan	11 Month(s)	11 Month(s)	4,270,277.83	46,973,056.13
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	50,023,254.58
						Discount	893,272.58
						Nett Price	49,129,982.00
						PPn / VAT	4,912,998.20
						Grand Total	54,042,980.20