PO	00516/I/PO-LA/2021		Page
	21.01.2021		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	21.01.2021	Anantama Ahymsa	020332/TERM/08/2018
Quotation Reference	Technical PIC		
708/KSPS/1100/2020	Ratna Purijayanti - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Projek EOS Diskominfo Salatiga	
Sub Total	IDR	91,174,520.56
Discount	IDR	0.52
Nett Price	IDR	91,174,520.04
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA



Hendra Januar
DIREKTUR

PT APLIKANUSA LINTASARTA



Nani Nizarman
General Manager

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 00516/I/PO-LA/2021

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT EOS DISKOMINFO SALATIGA P/N. : SALATIGA Brand : TEKNISI	2.00	Bulan	2 Month(s)	2 Month(s)	7,597,876.71	15,195,753.43
2	Service Item OT PROJECT EOS DISKOMINFO SALATIGA P/N. : SALATIGA Brand : TEKNISI	10.00	Bulan	10 Month(s)	10 Month(s)	7,597,876.71	75,978,767.13
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	91,174,520.56
						Discount	0.52
						Nett Price	91,174,520.04
						PPn / VAT	9,117,452.00
						Grand Total	100,291,972.04