PO	03903/I/PO-LA/2020		Page
	30.06.2020		1 of 2
Revision	Version : 1.1	Buyer	Contract Number
	30.06.2020	Danang Adi Satriyo	020332/TERM/08/2018
Quotation Reference	Technical PIC		
170/KSPS/0000/2020	Ratna Purijayanti - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : YOGIE ANGGARA SUKMA

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Jasa Outtask Project BAKTI GS AI Site Papua - 01 April 2020 s/d 31 Maret 2021	
Sub Total	IDR	145,935,688.55
Discount	IDR	2,687,999.56
Nett Price	IDR	143,247,688.99
Termin	Per Bulan (Belum Termasuk Ppn)	

Specification Details Attached

PT. KARYA SOLUSI PRIMA SEJAHTERA

Signed By

Hendra Januar

DIREKTUR

PT APLIKANUSA LINTASARTA

Bramudija Hadinoto

Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 03903/I/PO-LA/2020

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT BAKTI GS AI 478 - PAPUA P/N. : TEK1 Brand : TEKNISI	12.00	Bulan	12 Month(s)	2 Week(s)	12,161,307.38	145,935,688.55
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	145,935,688.55
						Discount	2,687,999.56
						Nett Price	143,247,688.99
						PPn / VAT	14,324,768.90
						Grand Total	157,572,457.89