PO	07730/I/PO-LA/2020		Page
	09.11.2020		1 of 3
Revision	Version : 1.1	Buyer	Contract Number
	09.11.2020	Armandio Muhammad	020332/TERM/08/2018
Quotation Reference	Technical PIC		
204/KSPS/0000/2020	Ratna Purijayanti - Resources Management		

To :

PT. KARYA SOLUSI PRIMA SEJAHTERA
JL LEBAK BULUS RAYA NO 7 RT 003 RW 02 KEL. LEBAK BULUS KEC. CILANDAK, JAKARTA SELATAN, JAKARTA SELATAN, DKI Jakarta

Contact Person : ALFI BADRIAH

Ship To :

APLIKANUSA LINTASARTA
MENARA THAMRIN LT 2 R WORKSHOP
JL. MH THAMRIN NO. 12,
Jakarta Pusat, DKI Jakarta

CP :

Phone :

Invoice To :

Finance PT Aplikanusa Lintasarta
Menara Thamrin (Gedung Arcadia) Lantai 4
Jl. MH Thamrin Kav 3
Jakarta Pusat 10250

Project Name	Biaya OT 68 personil MSITO Tower Indosat	
Sub Total	IDR	7,059,649,554.05
Discount	IDR	0.10
Nett Price	IDR	7,059,649,553.95
Termin	Per Bulan (Belum Termasuk Ppn)	

Specific terms and conditions of this Purchase Order shall be stipulated under the Statement of Work

PT. KARYA SOLUSI PRIMA SEJAHTERA

Erwin Setiadi
Komisaris

PT APLIKANUSA LINTASARTA

Bramudija Hadinoto
Director

Note :

1. We accept the Purchase Order subject to the terms and conditions reference there on
2. Both parties understand that this document is legally binding

Appendix of PO : 07730/I/PO-LA/2020

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
1	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : KALISULA Brand : ENGINEER	5.00	Bulan	5 Month(s)	5 Month(s)	113,811,142.77	569,055,713.85
2	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : KALISULA Brand : ENGINEER	7.00	Bulan	7 Month(s)	7 Month(s)	113,811,142.77	796,677,999.38
3	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : WEST JAVA Brand : ENGINEER	5.00	Bulan	5 Month(s)	5 Month(s)	72,975,975.17	364,879,875.83
4	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : WEST JAVA Brand : ENGINEER	7.00	Bulan	7 Month(s)	7 Month(s)	72,975,975.17	510,831,826.16
5	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : JAKARTA Brand : ENGINEER	5.00	Bulan	5 Month(s)	5 Month(s)	156,884,869.60	784,424,347.98
6	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : JAKARTA Brand : ENGINEER	7.00	Bulan	7 Month(s)	7 Month(s)	156,884,869.60	1,098,194,087.17
7	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : EAST JAVA & CENTRAL Brand : ENGINEER	5.00	Bulan	5 Month(s)	5 Month(s)	106,096,146.91	530,480,734.57
8	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : EAST JAVA & CENTRAL Brand : ENGINEER	7.00	Bulan	7 Month(s)	7 Month(s)	106,096,146.91	742,673,028.39
9	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : JAKARTA PABX Brand : ENGINEER	5.00	Bulan	5 Month(s)	5 Month(s)	16,626,007.85	83,130,039.27
10	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : JAKARTA PABX Brand : ENGINEER	7.00	Bulan	7 Month(s)	7 Month(s)	16,626,007.85	116,382,054.97
11	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : JAKARTA NETWORK Brand : ENGINEER	5.00	Bulan	5 Month(s)	5 Month(s)	7,925,550.03	39,627,750.15
12	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : JAKARTA NETWORK Brand : ENGINEER	7.00	Bulan	7 Month(s)	7 Month(s)	7,925,550.03	55,478,850.20

Appendix of PO : 07730/I/PO-LA/2020

No.	Material	Qty	UoM	Target Delv.	Warranty	Unit Price (IDR)	Total (IDR)
13	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : JAKARTA REKRUT BARU Brand : ENGINEER	5.00	Bulan	5 Month(s)	5 Month(s)	7,721,476.71	38,607,383.53
14	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : JAKARTA REKRUT BARU Brand : ENGINEER	7.00	Bulan	7 Month(s)	7 Month(s)	7,721,476.71	54,050,336.94
15	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : SUMATERA Brand : ENGINEER	5.00	Bulan	5 Month(s)	5 Month(s)	106,262,960.47	531,314,802.36
16	Service Item OT PROJECT MANAGED SERVICE IT OPERATION FIVE TOWERS INDOSAT - EOS TAHAP 2 P/N. : SUMATERA Brand : ENGINEER	7.00	Bulan	7 Month(s)	7 Month(s)	106,262,960.47	743,840,723.30
Notes : - Delivery target on PO are calculated from Lintasarta approval date						**Sub Total**	7,059,649,554.05
						Discount	0.10
						Nett Price	7,059,649,553.95
						PPn / VAT	705,964,955.40
						Grand Total	7,765,614,509.35